STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF BI DDERS 4
Bl D RANK

05/ 09/ 06
04- 0E2004

04-SM 92-5. 0/ R7. 3

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

Bl D

I N SAN MATEO COUNTY NEAR SAN MATEO

SUMMARY

FROM 0. 3KM WEST OF JUNCTI ON

ROUTE 35 SKYLINE BLVD TO 280 AND 92

SEPARATI ON

RESURFACE ASPHALT CONCRETE

HML
327, 500. 00
Bl DDER | D

554, 150. 00 3

569, 690.

577, 870.

510, 090.

00 1
00 2
00 4

(1 RREGULAR)

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT OVER

DEPARTMENT

226, 650. 00

OF TRANSPORTATI ON

Bl D245
PACE 1

05/ 10/ 06
CONTRACT CODE 'H '
18 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

35

PERCENT OVER EST 69. 21

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK VWAY
SAN JOSE CA 95136

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581
OGRADY PAVI NG | NC

2513 WYANDOTTE ST
MOUNTAI' N VI EW CA 94043

C F ARCHI BALD PAVI NG I NC

P O BOX 37
REDWOCD CI TY CA 94064

FAX

FAX

FAX

FAX

408 574-1400
00000022
408 365-9548

707 258-6261
00676166
707 258-1240

650 966-1926
00201696
650 966- 1946

650 364-3045
00267077
650 366-8777

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:

541, 982. 50
CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:

482, 382. 50

3. 0%



04- 0E2004

04- SM 92-5 SUMMARY

05/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 10/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOND BLACKTOP
UNTON CITY CA

CHARLES GAGLI ASSO TRUCKI NG
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

M KE BROWN ELECTRI C
COTATI CA

CRACK SEAL

TRUCKI NG

STRI PI NG

PORTABLE CHANGEABLE MESSAGE SI GN

WATER POLLUTI ON CONTRCL PROGRAM

ELECTRI CAL



04- 0E2004 Bl D245

04- SM 92-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 09/ 06 05/ 10/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY STRI PI NG
43650 OSGOOD RD
FREMONT CA 94539

TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246

TENNYSON ELECTRI C LOOPS
7275 NATI ONAL DR SUITE A
LI VERMORE CA 94550

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL SAFETY CONSTRUCTI ON AREA SI GNS

FREMONT CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PROGRAM AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)

MOUNTAI N RANCH CA



04- 0E2004 Bl D245

04- SM 92-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 09/ 06 05/ 10/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 C F GAGLI ASSO TRUCKI NG TRUCKI NG

SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK WATER PCLLUTI ON CONTRCL PROGRAM AND LEAD COWPLI ANCE PLAN
FOUNTAI N VALLEY CA

GOLDEN STATE TRAFFI C CONSTRUCTI ON AREA SI GNS

PLYMOUTH CA

GRAHAM CONTRACTORS CRACK SEALI NG

SAN JOSE CA

LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

M KE BROWN ELECTRI C LOOP REPLACEMENT
COTATI CA



04- 0E2004 Bl D245

04- SM 92- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 09/ 06 05/ 10/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00 11, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 950. 00 1, 950. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 2, 500. 00 2, 500. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 2, 740 5. 00 13, 700. 00
STRI PE
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 40 41.00 1, 640. 00
8 150722 REMOVE PAVEMENT MARKER EA 480 2. 00 960. 00
9 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
10 374206 SEAL RANDOM CRACKS LNKM 8 9, 500. 00 76, 000. 00
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 860 395. 00 339, 700. 00
12 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 40 67.00 2, 680. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,050 2.00 8, 100. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 4.00 1, 120. 00
15 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 1. 00 100. 00
(BROKEN 5.18 M- 2.14 M
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 50 3.00 150. 00
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 430 5. 00 2, 150. 00
18 038831 LOOP DETECTOR REPLACEMENT LS LUMP SUM 18, 900. 00 18, 900. 00

TOTAL 554, 150. 00



04- 0E2004 Bl D245

04- SM 92-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 09/ 06 05/ 10/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 500. 00 1500. 00 2, 000. 00 2000. 00
2 1, 200. 00 1200. 00 2, 000. 00 2000. 00 10, 000. 00 10000. 00
3 16, 500. 00 16500. 00 2, 300. 00 2300. 00 10, 000. 00 10000. 00
4 102, 030. 00 102030. 00 30, 000. 00 30000. 00 1, 000. 00 1000. 00
5 3, 500. 00 3500. 00 2, 000. 00 2000. 00 3, 500. 00 3500. 00
6 3. 00 8220. 00 5.50 15070. 00 5.50 15070. 00
7 15. 00 600. 00 44.00 1760. 00 45. 00 1800. 00
8 2.00 960. 00 2.00 960. 00 2.00 960. 00
9 1, 500. 00 1500. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
10 4,270.00 34160. 00 12, 000. 00 96000. 00 10, 000. 00 80000. 00
11 425. 00 365500. 00 450. 00 387000. 00 428. 00 368080. 00
12 70. 00 2800. 00 70. 00 2800. 00 70. 00 2800. 00
13 2.00 8100. 00 2.00 8100. 00 2.00 8100. 00
14 4.00 1120. 00 5.00 1400. 00 5.00 1400. 00
15 2.00 200. 00 2.00 200. 00 1.50 150. 00
16 3. 00 150. 00 4.00 200. 00 3. 00 150. 00
17 5. 00 2150. 00 6. 00 2580. 00 6. 00 2580. 00
18 20, 000. 00 20000. 00 22,000. 00 22000. 00 .00 0. 00
TOT 569, 690. 00 577, 870. 00 510, 090. 00



